AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT						1. CON	ITRACT ID CODE	PAGE	OF PAGES	
						DT	FANM-12-R-	1	2	
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE				JISITION/PURCHA	SE REQ.	NO.	00055 5. PROJECT NO. (	lf applicable)	<u> </u>	
0001 3/29/2012				4. REQUIREMENT OF OTHER TREE. NO.						
6. ISSUED BY  DOT/FEDERAL AVIATION ADMINISTRATION  ACQUISITION MANAGEMENT BRANCH AAQ-530  1601 LIND AVE SW  RENTON, WA 98057				7. ADMINISTRATED BY (If other than Item 6)  FEDERAL AVIATION ADMINISTRATION  Marjie Brandeen AAQ-530  1601 LIND AVE SW  RENTON, WA 98057						
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)					$\boxtimes$	9A. AMENDMENT OF SOLICITATION NO.				
						DTFANM-12-R-00055				
						9B. DATED (SEE ITEM 11)				
						March 8, 2012				
						10A. MODIFICATION OF CONTRACT/ORDER NO.				
*TO BE COMPLETED BY VENDOR IF NOT COMPLETE						10B. DATED (SEE ITEM 13)				
CODE FACILITY CODE										
11. THIS ITEM ONLY APPLIES TO AMENDMENTS						CITATIO	NS			
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended.										
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation on as amended, by one of the following methods:										
(a) By completing Item 8 and 15, and returni submitted; or (c) By separate letter or telegrament TO BE RECEIVED AT THE PLACE DIN REJECTION OF YOUR OFFER. If by virt letter, provided each telegram or letter make:  12. ACCOUNTING AND APPROPRIATION DA	m which incluses IGNATED ue of this am series reference to	udes a reference FOR RECEIPT endment you dea the solicitation a	to the soli OF OFFE sire to cha	citation and amer RS PRIOR TO TH nge an offer alrea	ndment n HE HOUF ady subm	umbers. I R AND DA itted, such	FAILURE OF YOUR TE SPECIFIED MA' change may be ma	ACKNOWL  RESULT  de by telegr	am or	
N/A										
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.										
A. THIS CHANGE ORDER IS ISSUED PU	RSUANT TO:	(Specify authority)	THE CHAN	GES SET FORTH II	N ITEM 14	ARE MADE	E IN THE CONTRACT/0	ORDER NO. I	N ITEM 10A.	
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14,								·		
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:										
D. OTHER (Specify type of modification and authority)										
<ul> <li>E. IMPORTANT: Contractor is not, is required to sign this document and return 1 copies to the issuing office.</li> <li>14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)</li> </ul>										
This amendment No. 0001 is issu 22 of the solicitation regarding nur of Idaho.	ed to ansi	wer the ques	tions re	levant to the	project	s of this	solicitation and	d to amer	nd page	
No other changes are made as a	result of th	nis amendme	ent.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.										
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)  Clarence Davis						
15B. CONTRACTOR/OFFEROR		15C. DATE SIGN	NED	16B. UNITED ST	ATES OF	AMERICA	A	16C. D.	ATE SIGNED	
				BY						
(Signature of person authorized to sign	n)				gnature o	f Contractir	ng Officer)			

## Questions and Answers and Information regarding Solicitation DTFANM-12-R-00055

- Q 1. Please confirm the AAC Requirement goals for the Project per page 22 of the solicitation, par. 3.6.2-24 (c).
- A 1: Solicitation, page 22, is corrected. Thank you for this question.
- Q 2. Please confirm the work required for the tower on the North side of the building at the Bliss site.
- A 2: At Bliss, only the four legged tower east of building as indicated at site meeting requires work. Another smaller tower at north side of building is not included in this project.
- Q 3. Please confirm which guy wires shall be replaced entirely, vs. just retensioned.
- A 3: I do not expect to need cable replacement in this project. I do expect replacement of bent or defective turnbuckles and addition of shackles as needed during tensioning. Turnbuckles shall have at least 1 inch of free threading after tensioning.
- Q 4. Please confirm the work required for the ground wire replacement as mentioned at the walkthrough.
- A 4: Grounding on all Guy cables at both Paul and Bonanza Lake shall be up graded to latest IEEE requirements and current industry standard.
- Q 5. Ref.: Bliss, ID, Site Please provide the soil report as referenced in drawing # QUP-D-RCF-S001. If the report is not available, are we to assume normal soil conditions?
- A 5: It is a requirement of the contractor to determine soil condition by on-site testing and to design and install footing in compliance with all engineering requirements. Contractor is not to assume soil conditions.
- Q 6. Ref.: Paul and Bonanza Lake, ID, Sites Please verify that guy wire replacement is <u>not</u> required. Section headings and Section B mention guy wire replacements at these sites, but the items listed under the CLINs do not include guy wire replacement and information reviewed at the pre-bid meeting did not mention replacement just retensioning.
- A 6: I do not expect to need cable replacement in this project. I do expect replacement of bent or defective turnbuckles and addition of shackles as needed during tensioning. Turnbuckles shall have at least 1 inch of free threading after tensioning.
- >> Was asked height of Paul and Bonanza Lake RCL towers: I do not have an exact height. Based on number of segments and using 10 ft per segment I would estimate Paul tower at around 165ft and Bonanza Lake at about 200ft.