Attachment 4

Solicitation DTFAEN-13-R-00018 REMOVE & REPAIR ABANDONED ELECTRICL WIRING ATLANTA ARTCC, HAMPTON, GA

Page 1 of 4

To:	: (Evaluator Point of Contact)
	(Evaluator Company)
	(Evaluator Phone)
	(Evaluator Fax)
The	e Federal Aviation Administration is currently evaluating
	(Company Name) and you were listed as a
per	formance reference. It would be greatly appreciated if you would take 5 or 10 minutes
	complete the following information and return to me via Fax 770-210-7631
by	COB December 7, 2012.
-	you have any questions or comments, feel free to contact me. Thank you in advance for assistance.
	ura Duffee, Contracting Officer
	leral Aviation Administration
	anta Air Route Traffic Control Center
	Woolsey Road
	mpton, GA
Tel	: 770-210-7665
	scription, city, state, and approximate dollar value:
	spond to the following on a scale of 1 to 5, with 3 being Acceptable, and 5 being tstanding.
1.	Did the contractor commit adequate resources in timely fashion to the contract to meet the requirements and to successfully solve problems? $1\Box 2\Box 3\Box 4\Box 5\Box$
2.	To what extent did the contractor respond positively and promptly to technical direction, contract change orders, etc.? 1 \square 2 \square 3 \square 4 \square 5 \square
3.	How reliably did the contractor follow through on commitments? $1\square \ 2\square \ 3\square \ 4\square \ 5\square$
	10 20 30 40 30

Attachment 4

Solicitation DTFAEN-13-R-00018 REMOVE & REPAIR ABANDONED ELECTRICL WIRING ATLANTA ARTCC, HAMPTON, GA

Page 2 of 4

4.	To what extent did the contractor's management system provide visibility into problems and risks?					
5.	$1 \square 2 \square 3 \square 4 \square 5 \square$ How responsive do you think the contractor was to information requests, issues, or					
	problems during the course of the contract? $1 \square 2 \square 3 \square 4 \square 5 \square$					
6.	How effective has the contractor been in identifying user requirements? $1\square \ 2\square \ 3\square \ 4\square \ 5\square$					
7.	To what extent did the contractor have the ability to administer and manage the contract?					
	1 2 3 4 5					
8.	To what extent did the contractor issue professional correspondence? $1\square \ 2\square \ 3\square \ 4\square \ 5\square$					
9.	How well did the contractor adhere to the Statement of Work? $1\square \ 2\square \ 3\square \ 4\square \ 5\square$					
10.	What was your level of satisfaction with the contractor's management and support staff?					
	1□ 2□ 3□ 4□ 5□					
11.	What was your level of satisfaction with the contractor's Supervisor(s)? $1 \square \ 2 \square \ 3 \square \ 4 \square \ 5 \square$					
12.	To what extent did the contractor submit required reports and documentation in a timely manner? $1 \square \ 2 \square \ 3 \square \ 4 \square \ 5 \square$					
13.	To what extent were the contractor's reports and documentation accurate and complete?					
	1□ 2□ 3□ 4□ 5□					
14.	To what extent was the contractor's maintenance and problem tracking/reporting documentation timely, accurate and of appropriate content?					
	1 \square 2 \square 3 \square 4 \square 5 \square					
15.	To what extent did the contractor comply with safety requirements? $1\square \ 2\square \ 3\square \ 4\square \ 5\square$					
16.	What was your level of satisfaction with the contractor's overall quality of service? $1\square \ 2\square \ 3\square \ 4\square \ 5\square$					

Attachment 4

Solicitation DTFAEN-13-R-00018 REMOVE & REPAIR ABANDONED ELECTRICL WIRING ATLANTA ARTCC, HAMPTON, GA

Page 3 of 4

17.	To what extent was the contractor effective in inter-	rfacing wit			vernmen 3□ 4□	
18.	What was your level of overall customer satisfaction	on?	10 2	2□	3□ 4□	5□
19.	To what extent were the contractor's employees ex	perienced			ified? 3□ 4□	5□
Resp	oond: Yes or No.					
20.	Were there any cure notices issued?	Yes:	No:		_	
21.	Was contractor pro-active?	Yes:	No:		_	
22.	Did contractor suggest cost-saving changes?	Yes:	No:		_	
23.	Would you recommend this contractor?	Yes:	No:		_	
For :	Federal contracts:					
24.	Were there any Labor Department Investigations?	Yes:	No:		_	
24a.	If yes, please describe reason and final outcome.					
25.	Were there any safety investigations?	Yes:	No:		- -	
25a.	If yes, please describe reason and final outcome.					
26.	Were there any security investigations?	Yes:	No:		-	
26a.	If yes, please describe reason and final outcome.					
27.	Was there a partial or complete termination for default or convenience?					
		Yes:	No:		_	

Attachment 4

Solicitation DTFAEN-13-R-00018 REMOVE & REPAIR ABANDONED ELECTRICL WIRING ATLANTA ARTCC, HAMPTON, GA

Page 4 of 4

27a.	If yes, please describe reason and final outco				
28. 29.	Are there any pending terminations?	Yes:	No:		
	What is/was the duration of the contract?				
30.	Were there any performance issues regarding the contractor's work? describe.				
Plea	se provide other comments:				
Sign	ature:				
Date	:				