Attachment 3

Past Performance Survey

DTFAEN-11-R-00070

Repair of Vero Beach, Florida, ATCT from damage sustained from Tropical Storm, Vero Beach, FL.

PAST PERFORMANCE SURVEY

DTFAEN-11-R-00070

Repair of Vero Beach, Florida ATCT from damage sustained from Tropical Storm,

Vero Beach, Florida

To: _____ (Point of Contact)
_____ (Company)
_____ (Phone)
_____ (Fax)

The Federal Aviation Administration is currently evaluating _____ and you were listed as a performance reference. It would be greatly appreciated if you would take 5 or 10 minutes to complete the following information and return to me via fax by **March 21, 2011** at: **Fax 404-305-5774**

If you have any questions or comments, feel free to contact me. Thank you in advance for your assistance.

James E Love
Federal Aviation Administration
Eastern Logistics Service Area
Acquisitions Branch,
Atlanta, GA
Tel-404-305-5426

Please identify the project(s) that this company has performed for your organization, description, city, state, and approximate dollar value:

_____
_____
_____
_____

Respond to the following on a scale of 1 to 5, with 3 being Acceptable, and 5 being Outstanding.

1. Did the contractor commit adequate resources in timely fashion to the contract to meet the requirements and to successfully solve problems? 1☐ 2☐ 3☐ 4☐ 5☐

2. To what extent did the contractor respond positively and promptly to technical direction, contract change orders, etc.? 1☐ 2☐ 3☐ 4☐ 5☐

3. How reliably did the contractor follow through on commitments? 1☐ 2☐ 3☐ 4☐ 5☐

PAST PERFORMANCE SURVEY

DTFAEN-11-R-00070

Repair of Vero Beach, Florida ATCT from damage sustained from Tropical Storm,

Vero Beach, Florida

4. To what extent did the contractor's management system provide visibility into problems and risks? 1☐ 2☐ 3☐ 4☐ 5☐

5. How responsive do you think the contractor was to information requests, issues, or problems during the course of the contract? 1☐ 2☐ 3☐ 4☐ 5☐

6. How effective has the contractor been in identifying user requirements? 1☐ 2☐ 3☐ 4☐ 5☐

7. To what extent did the contractor have the ability to administer and manage the contract? 1☐ 2☐ 3☐ 4☐ 5☐

8. To what extent did the contractor issue professional correspondence? 1☐ 2☐ 3☐ 4☐ 5☐

9. How well did the contractor adhere to the Statement of Work? 1☐ 2☐ 3☐ 4☐ 5☐

10. What was your level of satisfaction with the contractor's management and support staff? 1☐ 2☐ 3☐ 4☐ 5☐

11. What was your level of satisfaction with the contractor's Supervisor(s)? 1☐ 2☐ 3☐ 4☐ 5☐

12. To what extent did the contractor submit required reports and documentation in a timely manner? 1☐ 2☐ 3☐ 4☐ 5☐

13. To what extent were the contractor's reports and documentation accurate and complete? 1☐ 2☐ 3☐ 4☐ 5☐

14. To what extent was the contractor's maintenance and problem tracking/reporting documentation timely, accurate and of appropriate content? 1☐ 2☐ 3☐ 4☐ 5☐

15. To what extent did the contractor comply with safety requirements? 1☐ 2☐ 3☐ 4☐ 5☐

16. What was your level of satisfaction with the contractor's overall quality of service? 1☐ 2☐ 3☐ 4☐ 5☐

PAST PERFORMANCE SURVEY

DTFAEN-11-R-00070

Repair of Vero Beach, Florida ATCT from damage sustained from Tropical Storm,

Vero Beach, Florida

17. To what extent was the contractor effective in interfacing with the Government staff? 1☐ 2☐ 3☐ 4☐ 5☐

18. What was your level of overall customer satisfaction? 1☐ 2☐ 3☐ 4☐ 5☐

19. To what extent were the contractor's employees experienced and qualified? 1☐ 2☐ 3☐ 4☐ 5☐

Respond: Yes or No.

20. Were there any cure notices issued? Yes: ____ No: ____

21. Was contractor pro-active? Yes: ____ No: ____

22. Did contractor suggest cost-saving changes? Yes: ____ No: ____

23. Would you recommend this contractor? Yes: ____ No: ____

For Federal contracts:

24. Were there any Labor Department Investigations? Yes: ____ No: ____

24a. If yes, please describe reason and final outcome.

_____

25. Were there any safety investigations? Yes: ____ No: ____

25a. If yes, please describe reason and final outcome.

_____

26. Were there any security investigations? Yes: ____ No: ____

26a. If yes, please describe reason and final outcome.

_____

27. Was there a partial or complete termination for default or convenience? Yes: ___ No: ___

PAST PERFORMANCE SURVEY

DTFAEN-11-R-00070

Repair of Vero Beach, Florida ATCT from damage sustained from Tropical Storm,

Vero Beach, Florida

27a. If yes, please describe reason and final outcome.

_____

28. Are there any pending terminations? Yes: ____ No: ____

29. What is/was the duration of the contract? _____

30. Were there any performance issues regarding the contractor's work? If yes, please describe.

_____

_____

_____

_____

Please provide other comments:

_____

_____

_____

_____

_____

Signature: _____

Date: _____