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	PART I – The Schedule
 SECTION F - DELIVERIES OR PERFORMANCE



F.1 FAA AMS Clauses and Provisions Incorporated by Reference
3.1-1
Clauses and Provisions Incorporated by Reference (July 2011)
This screening information request (SIR) or contract, as applicable, incorporates by reference the provisions or clauses listed below with the same force and effect as if they were given in full text. Upon request, the Contracting Officer (CO) will make the full text available, or Offerors and Contractors may obtain the full text via Internet at: http://conwrite.faa.gov.
The following contract clause or clauses pertinent to this section are hereby incorporated by reference:
	Clause
	Title

	3.10.1-9
	Stop Work Order (October 1996)

	3.10.1-11
	Government Delay of Work (April 1996)

	3.10.1-24
	Notice of Delay (March 2009)


F.2 FAA AMS Clauses and Provisions Provided in Full Text
3.8.2-22   Substitution or Addition of Personnel (October 2006)
(1) The Contractor must assign only those individuals whose resumes, personnel data, or personnel qualification statements have been submitted and determined by the CO to meet the minimum requirements of the contract. The Contractor must not substitute or add personnel except in accordance with this clause.

(2) Substitution of Personnel.

(a) For the first 180 days of contract performance, the Contractor must not substitute personnel for the individuals whose resumes or other personal qualification were submitted with its offer (Key Personnel) and that were determined by the CO to be acceptable at the time of contract award, unless such substitutions are because of an individual's sudden illness, death, or termination of employment. In any of these events, the Contractor must promptly notify the CO and propose substitute personnel as required by paragraph (4) below. 

(b) If an individual becomes, for whatever reason, unavailable for work under the contract for a continuous period exceeding thirty (30) working days, or is expected to devote substantially less effort to the planned work, the Contractor must propose a substitute personnel as required by paragraph (4) below.

(3) Addition of Personnel. If an FAA requirement will increase the specified level of effort for a designated labor category, but not the overall level of effort of the contract, then the Contractor must notify the CO to add personnel to the designated labor category. The Contractor must request added personnel as required by paragraph (4) below.

(4) Request and Review. The Contractor must submit the request for substitute or added personnel in writing to the CO at least 14 days (if a security clearance must be obtained, at least 30 days) before the proposed date of substitution or addition.  The Contractor's request must provide a detailed explanation of the circumstances causing the proposed substitution or addition, a complete resume for the proposed substitute or added personnel, and any additional information required by the CO. Proposed substitutes and added personnel must have qualifications equal to or higher than those stated in the contract for the labor category. The CO will evaluate the Contractor's request and promptly notify the Contractor of the decision to accept or reject the qualifications of the substitute or added personnel.

(5) The CO may terminate the contract if the Contractor has not made suitable, timely, and reasonably forthcoming replacement of personnel who have been reassigned or terminated or otherwise become unavailable to work under the contract or the resulting loss of productive effort would impair the successful completion of the contract. Alternatively, if the CO finds the Contractor to be at fault for the condition, then the CO may equitably adjust (downward) the contract price or fixed fee to compensate the Government for any delay, loss or damage as a result of the Contractor's action.

(End of clause)
F.3 Period of Performance 

The total period of performance of this contract includes a base period of twelve months and four 1-year option periods each totaling 12 months as follows: 
	Period
	Contract Year (CY)
	From
	Through

	Base Period

	CY1
	Contract award
	12 MACA

	Option Period 1

	CY2
	13 MACA
	24 MACA

	Option Period 2

	CY3
	25 MACA
	36 MACA

	Option Period 3
	CY4
	37 MACA
	48 MACA

	Option Period 4

	CY5
	49 MACA
	60 MACA


MACA = Months After Contract Award

The contract period of performance is effective upon execution of the Contact by the Contractor and the FAA CO. 

Individual task orders issued under this contract will have their own defined period of performance. The period of performance for individual task orders may not extend beyond the latter of the Base Period or the most recently exercised option period. Any costs incurred in association with a task order scope of effort prior to the beginning date or after the ending date of a task order will not be allowable without the written consent of the Contracting Officer. 
F.4 Exercise of Options 

The Government may extend the term of this contract by written notice to the Contractor up to one day prior to the expiration of the contract provided that the Government provides the Contractor preliminary written notice of its intent to extend at least sixty (60) days before the contract expires.  The preliminary notice does not commit the Government to an extension.

F.5 Authorized Performance
The award of this contract does not constitute authority for the Contractor to commence performance.  Performance will be ordered by contract line item number (CLIN) or through formal task orders issued by the FAA CO. 
F.6 Post-Award Conference

A Post Award Conference will be held at a date(s) agreed to by the Contractor and the Government within 30 days of contract award.  The Contractor’s participation in the Post Award Conference may be included in the cost of the Contract-wide Program Management CLIN (x001A) and is otherwise not separately recoverable. 
F.7 Data Deliverables
(a) Data deliverable requirements are specified in the CTC Statement of Work (Section C).  Other deliverables may be specified in individual task orders.
(b) The Contractor must prepare and submit all deliverable items with the timeframe specified in the Contract Data Requirements List (CDRL), Attachment J-4 or associated task order as applicable. On each deliverable, the Contractor must reference the CDRL number, CDRL title, revision number (if applicable), the reporting period covered by the deliverable (if applicable), and the date of publication. Deliverables must be submitted electronically through the CTC KSN site unless otherwise specified by the Government.
F.8 Place of Performance
(a) Performance of this contract may take place in Contractor facilities and in Government facilities in Washington, D.C., Oklahoma City, locations listed in Attachment J-1, and other locations as identified by the Government. 
(b) Contract-wide Program Management work efforts defined in SOW paragraph C.4.1.1 and ordered under CLIN x001A will be performed at Contractor facilities unless travel is required to Government facilities.
(c) Academy-based Program Management work efforts defined in SOW paragraph C.4.1.2 and ordered under CLIN x001B will be performed at the FAA Academy unless travel is required to Contractor facilities or other Government facilities.

(d) Academy-based Training Maintenance and Revision work efforts defined in SOW paragraph C.4.3 and ordered under CLIN x001F will be performed at the FAA Academy unless travel is required to Contractor facilities or other Government facilities.

(e) For work efforts ordered on a task order basis, the place of performance will be defined in individual task orders.  
(f) Unless otherwise agreed upon by the Government, the Contractor’s contract-wide quarterly program management reviews (PMRs) required under SOW paragraph C.4.1.1.3 must be hosted in Contractor-provided facilities located within one hour, by automobile, from the FAA Headquarters building at 800 Independence Avenue, SW, Washington, DC 20591.

F.9 Schedule / Delivery of Training and Other On-Site Support Services
The Contractor must provide training support services in accordance with the agreed upon schedules developed in coordination with the Government per SOW paragraph C.4.1.3.2. The schedules will be established up to two (2) weeks prior to the start of planned training sessions/courses. If the Contractor is unable to support the agreed upon schedule, the Contractor must notify the CO and COR in accordance with Section H.4.

After the schedule is established, the Contractor must accommodate Government-initiated changes to the service delivery schedule when they occur at least 24 hours prior to the planned service delivery date/time for the FAA Academy and at least 72 hours prior to the planned service delivery date/time for field locations. This is inclusive of the scheduled delivery of training/training support, on-site supervisory support, and on-site administrative support. All schedule changes are subject to the conditions defined in Section H.19.
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